Capital Planner Considerations

Daytona Beach Resort
Device Number Immediate Short-Term Long-Term
(Within 12 Months) (1-4 Years) (5-10 Years)
DLM Retrofit Modernization N/A
(Budget) (Budget)

Hydraulic PE1 $10 - 15K $225 - 275K N/A

Hydraulic PE2 $10 - 15K $225-275K N/A

Hydraulic PE3 $10 - 15K $225-275K N/A

Traction PE4 $10- 15K $350 - $400K N/A

Traction PES $10 - 15K $350 - $400K N/A

Traction PE6 $10- 15K $350 - $400K N/A

Traction SE7 $10- 15K $375 - $425K N/A

TOTAL $70 - 95K $2.1 -2.45M N/A

The estimated probable costs are also contingent on market conditions at time of bidding, in addition to
the final scope of work and specific selections, cab interiors, materials and finishes, based on which
pricing can vary greatly.

Please note all of the above opinions of probable costs are based on competitive bidding to a specification

by qualified contractors in the Daytona Beach metropolitan area.

Daytona Beach Resort, 2700 North Atlantic Avenue

Daytona Beach, FL.




